AERZEN USA CORPORATION

108 Independence Way Coatesville, PA 19320 www.aerzenusa.com



November 12, 2013

Executive Summary

Dear Reviewing Participants:

Please kindly accept the attached proposal of High Speed Turbo Blowers for the Wildcat Hill & Rio De Flag Wastewater Treatment Plant Aeration Blowers. Aerzen very much appreciates the opportunity to propose our equipment for this project.

Aerzen is recognized as a premier supplier of blower and compressor technologies and has a strong history of 149 years of producing and supporting quality equipment. Since 2011 Aerzen has been manufacturing and supplying turbo blowers as the rights to the KTurbo blower design were acquired . The KTurbo technology has a strong recognized installation base of over 2000 units running worldwide. Some of the most notable North American installations by Aerzen are represented in an enclosed list. Aerzen's product and customer service carries a reputation of excellence and we hope to share that experience with you on the project.

Aerzen will be working with NE Controls LLC. as a supplier of the Blower Master Control Panel. N.E. Controls, L.L.C., was formed in January of 1998. The company is located just west of Syracuse, in Cato, New York. The three partners are Al Weaver, President; Harvey Stone, V.P. Sales; and Herb Smith, V.P. of Engineering. NE Controls staff has a combined blower control experience of 50+ years in aeration and blower control. Aerzen has worked successfully on a number of projects with NE Controls to offer master controls for such a system. Some of the most notable experience of NE Controls is represented in an enclosed list.

Key Team members for this project include;

Joel Schomo, Turbo Blower Specialist, 4+ years in turbo blower application and project experience; Margie Jarrow. Project Manager Aerzen, 15+ years in Project Management and blower experience; Harvey Stone, NE CONTROLS, 20 + years in blower control design experience. A more in-depth representation of the Aerzen support group is represented in the General information and qualifications.

With the range of experience between the staff at Aerzen and NE Controls there is a commitment to respond completely and competently to the project scope and maintain a project schedule and project budget

Aerzen USA greatly appreciates your consideration and review of our proposal and we hope to be in communication shortly.

Thank you.

CITY OF FLAGSTAFF WILDCAT HILL & RIO DE FLAG WASTEWATER TREATMENT PLANT AERATION BLOWERS RFP 2014-18

Fee and Price Schedule

Item No.	Description	Appx. QTY	Unit	Amount
		• • • • • • • • • • • • • • • • • • •		Offer in
Base Proposal -	- Offer Item 1 - Wildcat Hill WWTP Blowers	Culture		Figures
	S	1	0	1001
耍	Factory Testing and Witnessing Services	~ ~	5 -	ıncındea
10			LS	\$7500.00
2 =	District Market O'Stellis	-	S	\$656,221.00
ָ קריי	DIOWER MASIER CONTROL Panel	***	S	\$51,057,00
<u>u</u> ,		7	S	\$3,600,00
1	Operations and Maintenance Manuals	16	S	Do. Coo.
15	Training	-	8	DODDO
	Wildcat Hill WWTP (only) Base Offer Total	1000		4
Proposal Alterna		including snipping and bond	and bond Total	\$692,562.00
VC VC	Original Annual Lend WWIT Blower System (3 New Blowers)	New Blowers)		
200	- 1	-	I.S.	includad
9	ractory resting and Witnessing Services	-	O. C.	0.7500.00
2C	Blower Package Systems			\$7.000.00
2D	Blower Master Control Panel		- LO	\$284,253.00
2E	Field Testing Services		LS	\$51,057.00
2F	Operations and Maintone		S.	\$3,600.00
200	Training and Manuel Manuels		LS	Included
3		1	S	00 000
	Hio De Flag WWTP (only) Offer Alternative 1 Total	Including shipping and hond	and hond	09/12/12/00
Proposal Alterna	Proposal Alternate 2 - Offer Item 3 - Wildcat Hill WWTP and Rio de Flan Blower System (6 New Blownson)	Wer System (6 New	5	_
3A	Submittals		DOWERS)	
38	Factory Testing and Witnessing Soniose		1.5	
30			S	\$15,000.00
<u>6</u>	Blower Marter Control Dead		LS	\$882,256.00
T.	Field Torting Country		LS.	\$102.144.00
ПС	Field Testifig 3et Vices		5	\$7 200 00
35	Operations and Manuals	-	S	Included
	Combined Office Alternate of Table	-	LS.	\$2.400.60
	Odinalied Oller Alternate Z Total	Including shipping and bond	and bond Total	\$
				7

Page 20 of 39
Buyer: Patrick Brown, C.P.M.

Warranty Information (include time period, coverage and any associated cost) Standard Warranty is 24 months after start up or 30 months after delivery, which ever comes first, however
as specified for a 5 year warranty Aerzen represents the associated Cost adder to the equipment
Any other specifications not standard, but being specified, must be included here, with price.
Miscellaneous charges: Bonds Shipping are included previous Costs,
Warranty adder for 5 years is an additional \$344,710.00 not included in Fee and price schedule table on previous sheet
(All charges must be included, no extra charges will be considered at a later date.)
DELIVERY:
Maximum number of calendar days to deliver after receipt of a purchase order. 210 Days.
Delivery is 140 days after receipt of technical release of shop drawings
Shop drawings within 56 days after receipt of the order
The total delivery factors in 2 weeks for engineering review.

OFFER

TO THE CITY OF FLAGSTAFF:	
The undersigned hereby offers and agrees to furnish the material, service compliance with the RFP Package. Signature also certifies understanding a "Certification" as defined in Article 1 of the "Standard Terms and Conditions" of this	and compliance with
For clarification of this offer, contact:	
Name: Joel Schomo Phone: 610-563-5229	Fax:
Company Name: Aerzen USA CORP	
Address: 108 Independence Way	
City, State, Zip: Coatesville, PA, 19320	
	rbo Blower Sales
Signature of Person Authorized to Sign Offer	Title
Joel Schomo 1	1/19/2013
Printed Name	Date